
Project: Citywide LID Installation

1. Direct Project Administration 2.4% $25,000
Task 1.1 Project Administration Project Director $100.00 40 $4,000 $0 $4,000

Administrative Staff $40.00 250 $10,000 $0 $10,000
City Engineer II $90.00 40 $3,600 $0 $3,600

$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0

Task 1.2 Reporting Project Director $100.00 30 $3,000 $0 $3,000
Administrative Staff $40.00 50 $2,000 $0 $2,000

City Engineer II $90.00 10 $900 $0 $900
City Engineer I $75.00 20 $1,500 $0 $1,500

$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0

2. Planning/Design/Engineering/ Environmental 13.9% $143,100
Task 2.1 Planning City Engineer II $90.00 50 $4,500 $0 $4,500

City Engineer I $75.00 100 $7,500 $0 $7,500
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0

Task 2.2 Design City Engineer II $90.00 40 $3,600 $0 $3,600
City Engineer I $75.00 80 $6,000 $0 $6,000
ABC Consulting $0 $75,000.00 Lump Sum 1 $75,000 $75,000

$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0

Task 2.3 Environmental Documentation DEF Environmental $0 $20,000.00 Lump Sum 1 $20,000 $20,000
$0 $0 $0
$0 $0 $0
$0 $0 $0

Task 2.4 Permitting Required Permit $0 $1,500.00 Lump Sum 1 $1,500 $1,500
$0 $0 $0
$0 $0 $0
$0 $0 $0

Task 2.5 Easement Acquisition Easement $0 $25,000 Lump Sum 1 $25,000 $25,000
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0

3. Construction/Implementation 72.6% $749,900
Task 3.1 Construction Contracting City Engineer II $90.00 40 $3,600 $0 $3,600

City Engineer I $75.00 80 $6,000 $0 $6,000
$0 $0 $0
$0 $0 $0
$0 $0 $0

Task 3.2 Construction Administration City Engineer II $90.00 100 $9,000 $0 $9,000
City Engineer I $75.00 200 $15,000 $0 $15,000

$0 $0 $0
$0 $0 $0

Task 3.3 Labor Compliance XYZ Labor Compliance Co. $0 $10,000 Lump Sum 1 $10,000 $10,000
$0 $0 $0
$0 $0 $0
$0 $0 $0

Task 3.4 Environmental Compliance/Mitigation Biologist $60.00 80 $4,800 $0 $4,800
$0 $0 $0
$0 $0 $0
$0 $0 $0

Task 3.5 Construction $0 $0 $0
Subtask 3.5.1 Mobilization and Site Preparation $0 $20,000 Lump Sum 1 $20,000 $20,000
Subtask 3.5.2 Flagging $0 $8,000 Lump Sum 1 $8,000 $8,000
Subtask 3.5.3 Excavation Excavator $0 $150 Hour 120 $18,000 $18,000
Subtask 3.5.4 Pipe Installation 4" HDPE Pipe $0 $50 Linear Feet 4000 $200,000 $200,000
Subtask 3.5.5 Landscaping New plants $0 $25 Each 1500 $37,500 $37,500
Subtask 3.5.6 Etc. $0 $50 Cubic Yard 1000 $50,000 $50,000
Subtask 3.5.7 Etc. $0 $60 Linear Feet 3000 $180,000 $180,000
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Subtask 3.5.8 Etc. $0 $30,000 Lump Sum 1 $30,000 $30,000
Subtask 3.5.9 Etc. $0 $25,000 Lump Sum 1 $25,000 $25,000
Subtask 3.5.10 Etc. $0 $18,000 Lump Sum 1 $18,000 $18,000
Subtask 3.5.11 Etc. $0 $40,000 Lump Sum 1 $40,000 $40,000
Subtask 3.5.12 Etc. $0 $20,000 Lump Sum 1 $20,000 $20,000
Subtask 3.5.13 Etc. $0 $35,000 Lump Sum 1 $35,000 $35,000
Subtask 3.5.14 Demobilization $0 $20,000 Lump Sum 1 $20,000 $20,000

$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0

4. Equipment Purchases Over $5,000 * 0.0% $0
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0

5. Monitoring/Performance 5.4% $55,625
Task 5.1 Project Asssessment & Evaluation Plan Environmental Staff $50.00 40 $2,000 $0 $2,000

City Engineer I $75.00 20 $1,500 $0 $1,500
$0 $0 $0
$0 $0 $0

Task 5.2 Monitoring Plan Development Environmental Staff $50.00 15 $750 $0 $750
City Engineer I $75.00 15 $1,125 $0 $1,125

$0 $0 $0
$0 $0 $0

Task 5.3 QAPP Development Environmental Staff $50.00 15 $750 $0 $750
City Engineer I $75.00 10 $750 $0 $750

$0 $0 $0
$0 $0 $0

Task 5.4 Monitoring $0 $0 $0
Subtask 5.4.1 Dry Weather Flow Monitoring Environmental Staff $50.00 30 $1,500 $0 $1,500

City Engineer I $75.00 10 $750 $0 $750
JKL Environmental Lab Co. $0 $4,000 Event 4 $16,000 $16,000

$0 $0 $0
Subtask 5.4.2 Storm Event Monitoring Environmental Staff $50.00 60 $3,000 $0 $3,000

City Engineer I $75.00 20 $1,500 $0 $1,500
JKL Environmental Lab Co. $0 $4,000 Event 6 $24,000 $24,000

$0 $0 $0
Task 5.5 Data Reporting Environmental Staff $50.00 40 $2,000 $0 $2,000

$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0
$0 $0 $0

6. Education/Outreach 5.7% $59,200
Task 6.1 Outreach Events Project Director $100.00 60 $6,000 $0 $6,000

City Staff $50.00 150 $7,500 $0 $7,500
Environmental Staff $50.00 120 $6,000 $0 $6,000
Equipment Rental $0 $500 Event 5 $2,500 $2,500

$0 $0 $0
Task 6.2 Signage Information Kiosk $0 $1,000 Each 10 $10,000 $10,000

$0 $0 $0
Task 6.3 Brochures Storm Water Mailer $0 $1 Each 8000 $8,000 $8,000

$0 $0 $0
Task 6.4 Public Media $0 $0 $0
Subtask 6.4.1 Newspaper Advertisement Public Outreach Ad $0 $800 Month 12 $9,600 $9,600
Subtask 6.4.2 Radio Advertisement Education Promo $0 $800 Month 12 $9,600 $9,600

$0 $0 $0
Grand Total: 100% $1,032,825
Note: CHECK YOUR NUMBERS! Do NOT assume this Excel spreadsheet is correct.  Please refer to the READ ME tab.
* Any equipment purchases over $5,000 will require the grantee to submit a letter to the State Water Board,
Division of Financial Assistance, indicating how the equipment will be utilized after completion of the project.

Does the Budget Summary Total match the Budget Details Total? YES


